ATTACHMENT 9.

PAST PERFORMANCE

Summarize, in no more than two pages using a minimum 10-point type font (excluding supporting
attachments), the performance of the applicant over the past five years in doing work comparable
to the proposal. Provide copies of letters, e-mails, evaluations, etc., as supporting documentation.
Discuss past performance on previous DWR grants or grants from other State or federal agencies.
Provide copies of any past performance evaluations, such as DWR LGA grant performance
evaluations. Provide specific examples of how tasks were completed within the time allotted and
within the budget provided. If the applicant has no previous experience with grant programs,
provide relevant examples of successful projects completed with a fixed budget and time frame. If
awarded a grant, the LGA contract agreement will be with the applicant, so past performance must
be for projects (with work plans, budgets, and schedules) performed by the agency submitting the
application and not a consultant or partnering agency.

If a past LGA grant from DWR has been received but not yet completed, provide assurances that
the grantee is in compliance with the terms of the grant agreement, including up-to-date progress
reports. DWR staff may verify this information internally.

Although West Basin has never applied for or received a DWR LGA grant in the past, it managed a DWR
Proposition 13 grant that was completed on budget and on time in 2007. West Basin has a long history of
successfully managing grants for programs and projects that have been funded through other State and
federal grant programs. All grant funded projects managed by West Basin have been completed on time

and within budget. West Basin has received funding from various sources including:

Table 9.1: Project Examples

Funding Source Funding Program Project Funding Status
Amount
Department of Water | Proposition 13 Edward C. Little $9 Million Completed in 2007
Resources Water Recycling on time and within
Facility — Phase IV budget (Notice of
(delivery of 75% Completion Letter
recycled water to by Contractor
the West Coast included in
Basin Seawater Appendix B).
Barrier)
State Water Water Recycling Edward C. Little $75,000 Completed in 2009
Resources Control Program Planning | Water Recycling on time and within
Board Funding Facility — Phase V budget
Feasibility Study
(viability of
delivery of 100%
recycled water to
the West Coast
Basin Seawater
Barrier)
California Energy DRIP 1.Rejection of 1. $192,330 | Completed in 2009
Commission, (Desalination WW-Derived 2. $74,680 on time and within
Department of Water | Research Micropollutants | 3. $32,990 budget*
Resources, Innovation 2.Evaluation of

Environmental

Project) — through

Bio-fouling




Protection Agency a partnership with Resistant

Metropolitan

Water District

Membranes
3.0ptimize
Cleaning
Procedures for
TFC-RO

*This project was in partnership with Metropolitan Water District of Southern California. West Basin was
subcontracted for this project. West Basin’s project was completed in 2009, but the remainder of the projects under
the DRIP Program are still being completed. Therefore, there is no final documentation showing that the project has

been completed.

An example of how the tasks for a past grant project were completed within the time allotted and within
budget can be found by examining the Edward C. Little Water Recycling Facility — Phase V Feasibility
Study project. This project received a $75,000 grant from the State Water Resources Control Board and
was completed in 2009. The specific tasks are shown in Table 9.2 below. The Notice of Project
Completion letter is included in Appendix C.

Table 9.2: Edward C. Little Water Recycling Facility — Phase V Feasibility Study Grant - Tasks
Completed within Time Allotted and Budget

Task

Performance

1. Development of Feasibility Study

West Basin staff managed the development of a feasibility
study for the Phase V Project. This feasibility study was used
to determine the viability of treating and injecting 100%
recycled water to the West Coast Basin Seawater Barrier and
deliveries of high quality water to two refineries (Chevron and
NRG).

2. Final Report to State Water
Resources Control Board

West Basin staff provided a Final Report on the Project
including the final Feasibility Study as evidenced by the Notice
of Project Completion letter. This project was completed under
budget.




